PROPOSAL TAB

CM at Risk (CMAR)

Services

BARC Expansion/Renovation & Ann Slemons Young Animal Center

H-000011-0002-4; H-000075-0002-4

November 19, 2009

Based on $9.8 million Budget:

Contractor Preconstruction Construction Fee Total

Spaw Maxwell $10,000.00 (1.00%) $ 98,000.00 $108,000.00
Bartlett Cocke $10,000.00 (1.50%) $147,000.00 $157,000.00
Turner $10,000.00 (1.60%) $156,800.00 $166,800.00
JE Dunn $50,000.00 (1.71%) $167,580.00 $217,580.00



